NYS EDUCATION DEPARTMENT
89 WASHINGTON AVE.
ALBANY, NY 12234
MINI-BID # PBITS 19-001

GRANTS MANAGEMENT FIT GAP ANALYSIS
CONTRACT CATEGORY: PROJECT BASED INFORMATION TECHNOLOGY CONSULTING SERVICES
GROUP: 73600 AWARD NUMBER: 22772
FIXED-PRICE BASIS ONLY
Lot 2
DESIGNATED CONTACTS
Primary Contact: Richard Duprey

Secondary Contact: Sarah Martin

E-mail address: PBITS@nysed.gov

E-mail address:

PBITS@nysed.gov

Authorized User shall indicate if Procurement Lobbying Law/Restricted Period is in effect:
Yes
No
Where Procurement Lobbying Law is deemed applicable by the Authorized User, by signing, Contractor affirms that it understands
and agrees to comply with the Authorized User’s policies and procedures relative to permissible contacts. Information may be
accessed at: Procurement Lobbying:

NYSED's Procurement Lobbying Law Policy Guidelines
Questions Submission
Questions regarding this Grants Management Fit Gap Analysis Project mini-bid must be submitted by E-mail to
PBITS@NYSED.GOV no later than April 23, 2019. A Questions and Answers Summary will be posted to
http://www.nysed.gov/grants-finance/pbits-procurement no later than April 30, 2019
Proposal Submission
Please complete, attach and email the documentation referenced in Section 4.0 Contractor Response to the following email

address by the response due date:
CAU@NYSED.GOV
and include the Mini-Bid reference number # PBITS 19-001 in the subject line. If the Bidder’sProposal is sent to an address other
than CAU@NYSED.GOV or which fails to include the required reference number in the subject line will be ignored. Please DO NOT
send questions to CAU@NYSED.GOV.

CONTRACT TERM, EXTENSIONS AND NO COST CHANGE REQUESTS/ENHANCEMENTS
NO COST CHANGE REQUEST:

NYS Education Department (NYSED) may reasonably amend these fixed-price
deliverables, provided the amendment does not materially change the scope of the deliverables, and provided that such
changes shall not result in a cost increase.
ENHANCEMENT BUDGET:
NYSED may request enhancements to the deliverables specified in this Mini-Bid.
Enhancements mean additional functionality and additional Deliverables unknown to the department at the time of MiniBid release. As such, NYSED’s project may include an Enhancement budget, as up to an additional 10% of the total project
cost. If such enhancements are requested NYSED shall use the OGS Enhancement Request Template to reflect such
modifications.
Tentative Contract Term Mon 8/1/2019 through Fri 1/31/2021
Authorized User’s Maximum Enhancement Budget Allowable Percentage 10%
This figure is applied after the negotiations with Tentative Awardee and should not be included with the Contractor’s
submission in response to this document.
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MWBE GOALS, UTILIZATION AND STAFFING PLANS
CONTRACTOR REQUIREMENTS AND PROCEDURES FOR BUSINESS PARTICIPATION OPPORTUNITIES FOR
NEW YORK STATE CERTIFIED MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISES AND EQUAL
EMPLOYMENT OPPORTUNITIES FOR MINORITY GROUP MEMBERS AND WOMEN ON NEW YORK STATE
AGENCY AND AUTHORITY (as defined in New York State Executive Law §310 and hereinafter referred to as “State
Agency”) MINI-BIDS
POLICY STATEMENT
The New York State Education Department as part of its responsibility, recognizes the need to promote the employment
of minority group members and women and to ensure that certified minority- and women-owned business enterprises
have opportunities for maximum feasible participation in the performance of State Agency Authorized User Agreements.
In 2006, the State of New York commissioned a disparity study to evaluate whether minority- and women-owned business
enterprises had a full and fair opportunity to participate in State contracting. The findings of the study were published on
April 29, 2010, under the title "The State of Minority- and Women-Owned Business Enterprises: Evidence from New York"
(the “Disparity Study”). The report found evidence of statistically significant disparities between the level of participation
of minority- and women-owned business enterprises in State procurement contracting versus the number of minorityand women-owned business enterprises that were ready, willing and able to participate in State procurements. As a
result of these findings, the Disparity Study made recommendations concerning the implementation and operation of the
statewide certified minority- and women-owned business enterprises program. The recommendations from the Disparity
Study culminated in the enactment and the implementation of New York State Executive Law Article 15-A, which requires,
among other things, that New York State Education Department establish goals for maximum feasible participation of
New York State certified minority- and women–owned business enterprises (“MWBEs”) and the employment of minority
groups members and women in the performance of New York State Contracts and State Agency Authorized User
Agreements.
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS
By submission of response to this Mini-Bid, the Contractor agrees with all of the terms and conditions of Appendix A
including Clause 12 - Equal Employment Opportunities for Minorities and Women. The Contractor is required to ensure
that it and any subcontractors awarded a subcontract over $25,000 for the construction, demolition, replacement, major
repair, renovation, planning or design of real property and improvements thereon (the “Work”) except where the Work is
for the beneficial use of the Contractor, shall undertake or continue programs to ensure that minority group members and
women are afforded equal employment opportunities without discrimination because of race, creed, color, national origin,
sex, age, disability or marital status. For these purposes, equal opportunity shall apply in the areas of recruitment,
employment, job assignment, promotion, upgrading, demotion, transfer, layoff, termination, and rates of pay or other
forms of compensation. This requirement does not apply to: (i) work, goods, or services unrelated to the Contract; or (ii)
employment outside New York State.
The Bidder further agrees to submit with the Mini-Bid response, a Staffing Plan on Form EEO 100 identifying the
anticipated work force to be utilized on the State Agency Authorized User Agreement and if awarded a State Agency
Authorized User Agreement, will submit to New York State Education Department upon request, a workforce utilization
report on form MWBE 100, identifying the workforce actually utilized on the State Agency Authorized User Agreement, if
known.
Further, pursuant to Article 15 of the Executive Law (also known as the Human Rights Law) and all other State and
federal statutory and constitutional non-discrimination provisions, the Contractor and sub-contractors will not discriminate
against any employee or applicant for employment because of race, creed (religion), color, sex (including gender
expression), national origin, sexual orientation, military status, age, disability, predisposing genetic characteristic, marital
status or domestic violence victim status, and shall also follow the requirements of the Human Rights Law with regard to
non-discrimination on the basis of prior criminal conviction and prior arrest.

BUSINESS PARTICIPATION OPPORTUNITIES FOR NEW YORK STATE CERTIFIED MINORITY- AND WOMENOWNED BUSINESS ENTERPRISES (MWBEs)
For purposes of this State Agency Authorized User Agreement, NYSED hereby establishes a goal of MBE 17% for
minority-owned business enterprises (MBEs) participation and WBE 13% for women-owned business enterprises
(WBEs) participation (collectively referred to as MWBEs) for a total State Agency Authorized User Agreement MWBE
goal of (TOTAL 30% OR GREATER). The total State Agency Authorized User Agreement goal can be obtained by
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utilizing any combination of MBE and /or WBE participation for subcontracting and supplies acquired under this State
Agency Authorized User Agreement. The directory of New York State Certified MWBEs can be viewed at: MWBE
Directory
Pursuant to 5 NYCRR § 142.8, a Contractor must document good faith efforts to provide meaningful participation by
MWBEs as subcontractors or suppliers in the performance of this State Agency Authorized User Agreement and ensure
that the MWBEs utilized under the State Agency Authorized User Agreement perform commercially useful functions.
Contractor agrees that New York State Education Department may withhold payment pending receipt of the required
MWBE documentation.
Pursuant to 5 NYCRR § 140.1(f), a MWBE performs a commercially useful function when it is responsible for execution
of the work of the State Agency Authorized User Agreement and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful function, a MWBE must, where
applicable and in accordance with any State Agency specifications, also be responsible, with respect to materials and
supplies used on the State Agency Authorized User Agreement, for ordering and negotiating price, determining quality
and quantity and installing. A MWBE does not perform a commercially useful function if its role adds no substantive
value and is limited to that of an extra participant in a transaction, State Agency Authorized User Agreement, or project
through which funds are passed in order to obtain the appearance of participation. New York State Education Department
will assess whether a MWBE is performing a commercially useful function by considering the following:
(1) the amount of work subcontracted;
(2) industry practices;
(3) whether the amount the MWBE is to be paid under the State Agency Authorized User Agreement is commensurate
with the work it is to perform;
(4) the credit claimed towards MWBE utilization goals for the performance of the work by the MWBE; and
(5) any other relevant factors.
In accordance with 5 NYCRR §142.13, Contractor acknowledges that if it is found to have willfully and intentionally failed
to comply with the MWBE participation goals set forth in the State Agency Authorized User Agreement, such finding
constitutes a breach of the State Agency Authorized User Agreement and New York State Education Department may
withhold payment from the Contractor as liquidated damages. Such liquidated damages shall be calculated as an amount
equaling the difference between: (1) all sums identified for payment to MWBEs had the Contractor achieved the State
Agency Authorized User Agreement MWBE goals; and (2) all sums actually paid to MWBEs for work performed or
materials supplied under the State Agency Authorized User Agreement.
By submitting a Mini-Bid response, Contractor agrees to submit the following documents and information as evidence of
compliance with the foregoing:
A. Contractors are required to submit a Utilization Plan on Form MWBE 100 with the Mini-Bid response. The Utilization
Plan shall list the MWBEs the Contractor intends to use to perform the State Agency Authorized User Agreement, a
description of the Commercially Useful Function the Contractor intends the MWBE to perform to meet the goals on the
State Agency Authorized User Agreement, the estimated or, if known, actual dollar amounts to be paid to a MWBE and
performance dates of each component of a State Agency Authorized User Agreement that the Contractor intends to be
performed by a MWBE. By signing the Utilization Plan, the Contractor acknowledges that the utilization of MWBEs that
do not perform commercially useful functions may not be counted as meeting the MWBE goals of the State Agency
Authorized User Agreement; and, that making false representations or including information evidencing a lack of good
faith as part of, or in conjunction with, the submission of a Utilization Plan is prohibited by law and may result in penalties
including, but not limited to, termination of a State Agency Authorized User Agreement for cause, loss of eligibility to
submit future bids, and/or withholding of payments. Any modifications or changes to the agreed participation by NYS
certified MWBEs after the Award of the State Agency Authorized User Agreement and during the term of the State Agency
Authorized User Agreement must be reported on a revised MWBE Utilization Plan and submitted to New York State
Education Department.
B. New York State Education Department will review the submitted MWBE Utilization Plan and advise the Contractor of
New York State Education Department acceptance or issue a notice of deficiency within twenty (20) days of receipt.
C. If a notice of deficiency is issued; Contractor agrees that it shall respond to the notice of deficiency, within seven (7)
business days of receipt, by submitting to New York State Education Department a written remedy in response to the
notice of deficiency. If the written remedy that is submitted is not timely or is found by Form MWBE 102 to be inadequate,
New York State Education Department shall notify the Contractor and direct the Contractor to submit, within five (5)
business days of notification by New York State Education Department, a Request Waiver of MWBE participation goals
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on Form MWBE 101 and Good Faith Efforts documentation as listed on Form 105. Failure to file the Waiver Form and
Good Faith Effort in a timely manner may be grounds for disqualification of the Mini-Bid response.
D. New York State Education Department may disqualify a Contractor as being non-responsive under the following
circumstances:
a) If a Contractor fails to submit a MWBE Utilization Plan;
b) If a Contractor fails to submit a written remedy to a notice of deficiency;
c) If a Contractor fails to submit a Request for Waiver; or
d) If New York State Education Department determines that the Contractor has failed to document good faith
efforts.
A Contractor who documents Good Faith Efforts to meet the goal requirements may submit a request for a partial or total
waiver on Form MWBE 101 Request for Waiver New York State Education Department at the same time it submits its
MWBE Utilization Plan. If a request for waiver is submitted with the MWBE Utilization Plan and is not accepted by New
York State Education Department at that time, the provisions of clauses B-D above, will apply.
Contractor shall attempt to utilize, in good faith, any MBE or WBE identified within its MWBE Utilization Plan, during the
performance of the State Agency Authorized User Agreement. Requests for a partial or total waiver of established goal
requirements made subsequent to the Award of the State Agency Authorized User Agreement may be made at any time
during the term of the State Agency Authorized User Agreement to New York State Education Department, but must be
made no later than prior to the submission of a request for final payment on the State Agency Authorized User Agreement.
E. Quarterly MWBE Contractor Compliance Report
Contractors are required to report Quarterly MWBE Contractor Compliance to NYSED during the term of the State Agency
Authorized User Agreement for the preceding quarter’s activity, documenting progress made towards achievement of the
State Agency Authorized User Agreement MWBE goals. The contractor must submit a Quarterly Form MWBE 103 to
NYSED.
Please Note: Failure to comply with the foregoing requirements may result in a finding of non-responsiveness, nonresponsibility and/or a breach of the State Agency Authorized User Agreement, leading to the withholding of funds,
suspension or termination of the State Agency Authorized User Agreement or such other actions or enforcement
proceedings as allowed by the State Agency Authorized User Agreement.
ALL FORMS ARE AVAILABLE AT : http://www.oms.nysed.gov/fiscal/MWBE/Forms.html.

MINI-BID PROPOSAL VALIDITY
All Contractor responses to Authorized User Mini-Bids must remain open and valid for at least 60 days from the Mini-Bid
opening date, unless the time for awarding the Authorized User Agreement is extended by mutual consent of the
Authorized User and the Contractor. A Contractor’s Mini-Bid response shall continue to remain an effective offer, firm
and irrevocable, subsequent to such 60-day period until either tentative award of the Authorized User Agreement by the
Authorized User is made or withdrawal of the Contractor Submission in writing by the Contractor. Tentative award of the
Authorized User Agreement shall consist of written notice to that effect by an Authorized User to a successful Contractor,
who shall thereupon be obligated to execute a formal Authorized User Agreement.

INTRODUCTION
The New York State Education Department is part of the University of the State of New York (USNY), one of the most
complete, interconnected systems of educational services in the United States.
Our mission is to raise the knowledge, skill, and opportunity of all the people in New York. Our vision is to provide
leadership for a system that yields the best educated people in the world.
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This Mini-Bid is being distributed to the Contractors awarded under Lot 2 to acquire Project Based Information
Technology (IT) Consulting Services for NYS Education Department, an Authorized User of OGS Centralized Contract
Award 22772 on a fixed-price basis.
• The purpose of this Mini-Bid is to obtain Proposals for the NYSED Grants Management Fit Gap Analysis
Project as detailed in this document and any attachments(s) that may be included.
• Responses will only be accepted from Contractors listed under Award #22772, Lot # 2.
• Responses which include pricing in excess of the “maximum Not-To-Exceed price” must be rejected by the
Authorized User.
AUTHORIZED USER PROCUREMENT RIGHTS
N/A

KEY EVENTS AND DATES
Event
Date
Time
Mini-Bid Release
4/9/2019
Contractor Question Period End
4/23/2019
11:59 PM Eastern Time
Authorized User Answer Issuance Deadline
4/30/2019
Mini-Bid Response Due Date
5/14/2019
Please note: NYS Education Department will not accept any Mini-Bid responses received after 5/14/2019.

PRE-BID CONFERENCE
N/A

INTENT TO BID
N/A

DOWNSTREAM PROHIBITION
N/A
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GRANTS MANAGEMENT FIT GAP ANALYSIS PROJECT
1.

PROJECT OVERVIEW

1.1 PROJECT BACKGROUND
New York State has a long history of supporting education. The state’s first constitution, adopted in 1784, required the
Legislature to provide for the maintenance and support of a system of free, common schools, and established the
Regents of the University of the State of New York (USNY). Today, the University of the State of New York is one of
the most complete, interconnected systems of educational services in the United States. The New York State
Education Department’s mission, as part of the USNY, is to raise the knowledge, skill, and opportunity of all the people
in New York. Its vision is to provide leadership for a system that yields the best educated people in the world.
For NYSED to fulfill its mission it receives state and federal funding to administer grant programs to local educational
agencies in NYS. The local educational agencies consist of public-school districts, boards of cooperative educational
services (BOCES), public and private libraries and library systems, community-based organizations, local governments,
colleges and universities, non-public schools, and charter schools.
Program offices within NYSED are responsible for the general oversight of each grant, including: developing requests
for proposals, reviewing and scoring applications, making awards, ensuring that the activities funded by the grants are
planned and implemented appropriately, and providing fiscal and programmatic monitoring throughout the life of the
project.
The Grants Finance office is responsible for the financial management of approximately $3.8B in grant funding
annually, resulting in upwards of 7,000 grant projects and approximately 25,000 voucher payments per year. These
transactions are currently initiated through a paper submission from the grantee, reviewed and approved by NYSED
program office staff, if needed, and forwarded to Grants Finance for payment processing through the Department’s
grant financial management system, CAFÉ.
CAFÉ was developed in the late 1980’s using COBOL programming language and has been customized throughout the
years to meet changing requirements and business needs. It contains several years worth of high level grant funding
information as well as low level award and transactional information. It is also used as the primary source for creating
scheduled and ad-hoc reports for use throughout the Department. Many reports are posted to the web and updated
regularly for use by the public.
Over the years there have been many new statewide requirements from the Office of the State Comptroller and the
Statewide Financial System that have been increasingly difficult to manage in the current environment, prompting the
Department to explore other options for grant processing in the future, such as the NYS Grants Gateway.
The NYS Grants Gateway system is an end-to-end grant processing system that manages the grant opportunity from
the creation of the Request for Proposal (RFP) through contract creation and payment. Although the system is an endto-end system it does not fully meet NYSED’s needs. The Grants Gateway system is designed around processing
grant contracts. Due to exceptions in NYS Finance Law, grant contracts are only 10% of the grants that NYSED
processes. The remaining 90% of grants are processed using an expenditure budget and voucher; eliminating the
need to enter into formal contract.
In order for NYSED to consider migrating to the NYS Grants Gateway, additional functionality would be needed to
accommodate the processing of non-contract grants. One of the goals of this project is to fully document NYSED’s
needs and the associated gaps. Once the requirements are documented, a fit/gap analysis of NYS Grants Gateway
and the SFS ESA/Project Costing module must be conducted. This analysis is critical for developing a
migration/cutover plan and the retirement of the CAFÉ system.

1.2 PROJECT PURPOSE / OBJECTIVES
NYSED is seeking a contractor for Phase I of this project to perform “as is” requirements analysis to help NYSED
develop a retirement and succession plan for its existing grant financial management system, CAFE. The outcomes of
this work will be requirements documentation, fit/gap analysis, recommendations on how to best utilize statewide
systems, retirement strategy for legacy mainframe components including data preservation strategies, and
recommendations for Phase 2 – cutover/implementation.
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The specific objectives of this project include, but are not limited to, the following:
- Thoroughly document NYSED’s business requirements for processing grants and grant contracts, as well as
the financial management of multiple state and federal grant awards.
- Facilitate the prioritization of requirements.
- Conduct a fit/gap analysis to determine if any of the statewide systems (Grants Gateway and/or SFS) meet the
requirement.
- Make recommendations for system modification to the Grants Gateway to accommodate NYSED grant
processing.
- Make recommendations on how to best utilize the SFS project costing functionality to manage the fiscal
aspects of the grant programs.
- Thoroughly document NYSED reporting requirements and make recommendations as to where and how the
information could be obtained in the NYS Grants Gateway and/or SFS.

1.3 BUSINESS PROCESSES IMPACTED
Many of the offices within NYSED work with the Grants Finance office on grant management. Part of the scope of this
project is for the contractor to identify and document “As Is” business processes that are impacted, as well as,
document the gap between the current NYSED system and the functionality provided by OITS NYS Grants Gateway
and the Statewide Financial System (SFS).

1.4 CUSTOMERS / END USERS IMPACTED
NYSED Grants Finance Office, NYS Division of the Budget, Office of the State Comptroller, the Regents of the
University of the State of New York, school districts, BOCES, colleges and universities, charter schools, non-public
schools, libraries and library systems, community based organizations, local governments, and the general public.
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1.5 EXISTING SYSTEM DESCRIPTION
The CAFÉ (Categorical Aide/Federal Aide) system is a COBOL legacy mainframe system that was built in the late
1980’s. The system contains 7 online programs which contain around 65 individual screens and 175 report/processing
programs. The associated UNISYS database is comprised of (16) datasets that are the foundation of the data in the
system. In the mid 90s a front-end system, the Project Tracking System (PTS), was added to the CAFÉ system. The
Project Tracking System is where NYSED program office staff enter grant budgets and amendments for tracking
purposes. The initial project record is created with basic reference information specific to an organization which is
housed in the State Education Department Reference File (SEDREF) system. Once hardcopies of various forms, such
as the FS-10s (proposed budgets for a state or federal project) are received in the Grants Finance office, they are
logged onto the CAFE system and processed. The system processing is based on paper documentation making its
way through different units of the Grants Finance office. Documents are not routed electronically.

2. DETAILED PROJECT SCOPE
The selected contractor will be expected to complete the scope of work described in this section, onsite, at New York
State Education Department, located at 89 Washington Avenue, Albany, NY.
The contractor will perform a gap analysis to document NYSED business requirements, facilitate the review and
categorization of each business requirement and determine if either the NYS Grants Gateway (housed at OITS) or the
Statewide Financial System (SFS) can meet the requirement.
The analysis must target the Grants Finance office’s entire business process. It should identify in detail the gap
between the NYSED business requirement, the NYS Grants Gateway, and SFS. The contractor must make
recommendations for bridging the gap between the business process and statewide systems.The contractor will create
a gap analysis report that lists all the possible solutions that can be implemented to fill the gap between the current and
future states. This report will be provided to OITS as a tool to help them incorporate specific needs of the NYSED grant
processing. It will also be shared with SFS and become part of NYSED’s onboarding plan for utilizing additional
functionality in SFS.
As part of this project, the contractor will execute requirements gathering, gap analysis, business process reengineering (BPR) [including the use of LEAN techniques and methodologies] effort for NYSED grants management.
Preliminary Plan Package:
As the project initiates, the selected contractor will work with NYSED to develop a preliminary project plan package that
includes (1) Project Management Plan documents and templates, (2) Detailed Project Approach, and (3) Project
Management Artifacts including a charter, resource loaded preliminary project schedule, scope, and work breakdown
structure.
Project Management Plan Package:
The contractor will deliver project management plan documents that describe how the following will be managed: (a)
scope, (b) schedule, (c) deliverables and costs, (d) communications, (e) risks, (f) issues, (g) delivery quality, (h)
changes, (i) resources including staffing, and (j) stakeholders. As part of the communication plan, the contractor will
also describe details regarding documenting meeting notes and provide weekly status reports. Contractor needs to
work with NYSED Information Technology Services (ITS) Portfolio Management team during the development of the
preliminary plan package to leverage any existing artifact templates that work well for NYSED teams.
Project Approach:
In the ‘project approach’ documentation, the contractor needs to provide details and approach / methodologies
employed regarding the artifacts that will be delivered as part of BPR, requirements gathering, systems analysis and
design delivery.
The analysis artifacts are expected to include (but not limited to) system context diagram, BPR and LEAN process
outcome artifacts, process models, business process reengineering artifacts, use cases and user stories, user interface
mockups, prototypes, field analysis and data requirements, flow diagrams (business process flow, data flow, work flow),
business rules and functional requirements, non-functional requirements, interface requirements, data models, data
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2. DETAILED PROJECT SCOPE
conversion / migration requirements, report specifications, environmental needs, resources / staffing needs,
requirements traceability matrix, etc.
If industry standard methodology, such as International Institute of Business Analysis (IIBA) BA Body of Knowledge is
being used, the contractor will specify the details in ‘project approach’ documentation.
In the project approach document, the contractor also will specifiy how requirements, systems analysis, system design,
architecture, and specifications will be developed and managed throughout the lifecycle of the project, and the tools
and techniques (such as Joint Application Design and LEAN) that will be utilized by the contractor’s experts. Contractor
needs to consult with NYSED ITS Portfolio Management team during the development of the project approach
document to confirm if approaches are acceptable. Accurate and complete documentation related to requirements and
architecture is a critical part of contractor’s deliverables. Upon execution of this contract, the contractor must regularly
update the most current and up to date information into requirements and architecture artifacts, throughout the lifecycle
of the project.
Resource Loaded Preliminary Project Schedule:
During project schedule development, the contractor will work with NYSED resources and take into account, NYSED
staff availability (percentage of time available during a day, etc.) and the time commitment expected from NYSED staff
for completing project tasks. All contractor staff will be expected to be onsite as they work with NYSED staff. Schedule
drafted during the preliminary plan package development is not treated as a baseline, because the “As Is” systems
analysis and initial “To Be” requirements gathering stage will provide the team, a better understanding of realistic
schedule that can be collaboratively finalized during the ‘requirements’ stage.
Requirements, Analysis, and Recommendations:
The contractor will work collaboratively with NYSED, NYS Grants Gateway and and SFS to deliver the following
artifacts:
• “As Is” and “To Be” process models
• NYSED business requirements documentation and categorization
• Systems analysis
The tools and techniques to produce these artifacts will be discussed between NYSED and the contractor expert and
must be documented in the ‘project approach’
The contractor will work collaboratively with NYSED, NYS Grants Gateway, and SFS to deliver “As Is” and “To Be”
process models and detailed requirements, systems analysis and design artifacts, using tools and techniques agreed
upon by NYSED and the contractor expert, documented in the ‘project approach.’
Required contractor deliverables for this engagement are detailed below.
Major Outcome
1. Preliminary
Plan Package

Activities

Deliverables

1. Develop detailed project plan
collaboratively with NYSED,
including: (a) project
management plan
documents, (b) project
approach, and (c) resource
loaded preliminary schedule,
scope, charter and work
breakdown structure for this
project.
2. Meet with stakeholders to
review existing high-level
requirements and define the
scope and preliminary system
requirements.
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Initial Project Plan Package including
•

Project Management Plan in MS Word format
that will describe how the contractor will
manage:
o Scope
o Schedule
o Deliverables and costs
o Communications
o Risks
o Issues
o Delivery quality
o Changes
o Resources (including staffing)
o Stakeholders.

2. DETAILED PROJECT SCOPE
•

Project Approach – details of artifacts that will
be delivered as part of requirements gathering,
systems analysis and design, business
process re-engineering including the use of
LEAN techniques and methodologies,
prototyping / mock-ups, architecture solution
options, technology recommendations, and
detailed plan for Phase II with cost estimates
and timelines. Include details on how the
approach will be managed (tools and
techniques used, etc.).

•

PM Artifacts including charter, scope, work
breakdown based on scope and preliminary
high level requirements in Excel format, and
MS-Project Schedule (with resources)
“As Is” analysis artifacts such as ‘as is’
process requirements, context diagram,
required inputs and outputs, process models,
use cases and user stories, field analysis and
data requirements, parameters, flow diagrams
(business process flow, data flow, work flow),
business rules and functional requirements,
non-functional requirements, security
requirements, reports, data models, data
conversion / migration requirements

3. Enumerate potential
technologies, project
approach, and analysis and
design methodologies to be
employed during the project,
validate with NYSED, and
include details.

2. Grants
Management–
“As Is”
Requirements

3. Future State (
GAP“To Be”),

•

1. Review “As Is” process
information.
2. Facilitate and conduct
outreach sessions with
internal and external
stakeholders to gather
detailed “As Is” requirements,
analyze and develop artifacts.
3. Gather business, stakeholder,
data, workflow, business
process, functional, security,
accessibility, non-functional,
and system requirements and
rules.
Facilitate sessions with
stakeholders to perform the
following:

•

‘As Is’ integration / interfaces / information
flows (within and outside the existing
systems), diagrams, details, constraints,
opportunities, limitations, and risks

•

‘To-Be’ Process Artifacts including (but not
limited to)
o “To Be” context diagram
o Process models
o Stakeholder analysis, goals and usage
patterns, use cases, user stories, user
experience design
o Field analysis, and detailed data
requirements
o Flow diagrams, business rules
o Functional requirements
o Non-functional requirements
o Interface requirements
o Data requirements
o Data conversion / data migration
requirements
o Security requirements
o Accessibility requirements
o Business process reengineering
artifacts including LEAN process
outcome
o Financial modeling artifacts and
interface mockups / prototypes
o Report specifications / outputs, etc.
KPIs defined.

1. Business process reengineering (including the
use of LEAN methodology)
and define “To Be” processes
and requirements for the new
system(s) using the tools and
techniques as listed in
‘project approach’
2. Document future state
processes and system(s) ,
including artifacts that were
agreed upon in ‘project
approach.’
3. Identify, define, and
document Key Performance
Indicators (KPI’s) and other
operation measures needed
in To-Be system
•
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2. DETAILED PROJECT SCOPE

4. Project
Summary
Report

1. Conduct sessions with
NYSED Executive and ITS
Management to define
implementation strategy,
options, resource / staffing
needs, timelines, costs, and
prioritization of capabilities.

•
•

•
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Final project report including proposed
plan for future phase.
Recommendations for business process
and technical changes, and staffing /
resource requirements (address how the
solutions will ensure program area
sustainability and technical resource
sustainability)
Strategy/Roadmap for implementation of
‘To-Be’ solution including replacement and
retirement of legacy systems and data
stores. The Roadmap must include:
a. A timeline showing all phases and
activities and / or projects required
to execute the recommended
modernization strategy including
dependencies, data migration
activities, and the retirement of
legacy systems
b. Recommendations for best
practices to ensure successful
modernization and continued
operations of existing systems
during the modernization effort

2.1 PROPOSED TIMELINE
2.1.1 The Bidder responding to this Mini-Bid must meet the following minimum bidder qualifications:
•
•
•
•

A minimum of seven (7) years of Analysis and Design consulting experience.
Must be a current Contractor listed under OGS Award #22772, Lot # 2 (OGS PBITS Contractor List)
Pricing may not be excess of the “maximum Not-To-Exceed price” established by OGS Award 22772 and
available at OGS PBITS Contractor List
Personnel requirements described in Section 2.2

2.1.2 Budget
This a competitive procurement where cost is equal to 30% of the total score. A budget figure will not be
disclosed. It is anticipated that this project will easily meet the requirements of PBITS lot 2.
2.1.3 Proposed Timeline

GRANTS MANAGEMENT FIT GAP ANALYSIS PROJECT (PROPOSED)
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2.2 PROJECT CONSULTING KEY PERSONNEL REQUIREMENTS
The following are requirements for all contract provided staff:
• The Contractor must maintain an on-site presence of designated contractor staff, as agreed upon by the
Contractor and NYSED during the entire project at the NYSED headquarters location in Albany to facilitate
communication and knowledge transfer.
• The Contractor must provide staff that meet or exceed the minimum requirements listed in the table below.
• Work to be completed on an agreed to fixed schedule between the hours of 8am and 5pm, Monday through
Friday.
•
The Contractor must utilize NYSED-provided workstations to connect to the NYSED network while on NYSED
premises. Contractors will not be allowed to access any NYSED systems with their own devices (laptops, etc.)
for security reasons while on NYSED premises. This includes all removable storage devices (flash/USB drives,
smartphones, etc.). NYSED will provide workstations for Contractor staff.
JOB FUNCTION / DESCRIPTION
REQUIREMENTS
KEY
PERSONNEL
Project Manager (senior level)
- Responsible for managing Contractor resources,
deliverables and project oversight.
- Responsible for project plan and schedule,
coordinating Contractor resources, ensuring the ontime delivery of project milestones and deliverables,
conducting bi-weekly project status meetings and
distributing status reports.

- Minimum 8 years of experience in IT project
management including at least four years of
experience managing projects using standard
Software Development Lifecycle methodology.
- Certified PMP
- Experience using project scope estimation
techniques

- Responsible for scheduling of project team and
stakeholder meetings.
- Responsible for reviewing and signing off on all
deliverables.
Business Analyst(s) (senior level)
- Lead stakeholder and subject matter expert
meetings.
- Work with NYSED subject matter experts to
understand existing high level functional
requirements
- Responsible for assessment and re-engineering of
business processes and needs as related to data,
databases, and BI tools
- Responsible for process flows of the current state
and recommended future states.
- Define use cases and mapping of business
requirements to functional components of the To-be
system.
- Design user interfaces for to-be system

- Minimum 5 years of experience in business
process analysis and design
- Experience conducting JAR, LEAN sessions,
conducting BPR, developing detailed
requirements documentation, including use
cases, data requirements, system integration
specifications, analysis and design artifact
development, mock-ups, modeling (such as
financial modeling), analytic and reporting
requirements
- Experience capturing system and data
integration requirements
- Certification (such as from IIBA) preferred,
but not required

2.3 PROJECT DELIVERABLES NARRATIVE
•

Deliverables and Payment Schedule
o Payment will be made upon successful completion (acceptance) of the four deliverables listed below
and as described in greater detail in this Section 2. Payment amount for each deliverable will be based
on the Estimated Percent of Total Project shown below times the final contract award value.

13

2.4 PROJECT DELIVERABLES
Deliverables

Estimated Percent of
Total Project

1

Preliminary Plan Package

20%

2

Grants Management “As Is” Requirements

30%

3

Fit Gap State Requirements, Analysis and Design

45%

4

Project Summary Report

5%
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2.4.1 ACCEPTANCE PROCESS AND CRITERIA

The Contractor shall provide deliverables in the form and format agreed to by the NYSED Project Manager / Lead.
For each deliverable (as defined in Section 2) other than status reports, NYSED shall have an acceptance period
beginning on the date written notification of completion was received from the Contractor and as outlined herein. All
deliverables shall require written approval by NYSED project manager that such deliverables comply with the terms of
the Agreement. The number of business days for any NYSED initial review of a document-based Deliverable is five (5)
business days, unless otherwise mutually agreed to by the NYSED Project Manager and the Contractor’s Project
Manager in the Project Approach Plan. The review period shall begin upon written transmittal by the Contractor Project
Manager to NYSED Project Manager that the deliverable is in final form and ready for approval, and shall be counted
from and include the first working day following the delivery of the deliverable to NYSED. NYSED shall provide Contractor
(i) with approval of the Deliverable or (ii) with a written statement of the itemized deficiencies preventing approval.
A. The Contractor shall have five (5) business days to complete all corrective actions or changes in order for such
deliverable to conform in all material respects with the requirements set forth in the Agreement, or as mutually
agreed upon between NYSED and the contractor. The count of such business days shall begin on the first
business day following Contractor's receipt of the written statement of required corrective actions or changes.
B. If NYSED cannot approve the deliverable after correction by Contractor, the Contractor's Project Manager and
NYSED Project Manager may mutually agree to further steps to correct outstanding material deficiencies.
However, in no event shall the total time allocated for review, correction, and re-review of material deficiencies in a
deliverable exceed forty (40) business days, unless mutually agreed upon between NYSED and the contractor.
C. NYSED will have final approval of all deliverables.

2.5 PROJECT RISK ASSESSMENT
KNOWN RISK

SUGGESTED MITIGATION STRATEGY (IF KNOWN)

N/A

N/A

2.6 AUTHORIZED USER SECURITY REQUIREMENTS
The vendor and all of its subcontractors performing work on the contract resulting from this procurement must sign a
Non-Disclosure Agreement (Information Protection Agreement) provided by NYSED, assuring the confidentiality of all
work and discussions carried out under this contract after the contract is awarded. These signed agreements must be
submitted to NYSED within seven days after the contract has been executed. A sample non-disclosure agreement can
be found in Appendix A.

2.7 AUTHORIZED USER INSURANCE REQUIREMENTS
AS SET FORTH IN OGS MASTER CONTRACT
3. GENERAL TERMS AND CONDITIONS
3.1 DEFINITIONS
AUA- Authorized User Agreement
NYSED – New York State Education Department
OITS – Office of Information Technology Services
CAFÉ – NYSED’s legacy grant processing system
PTS – Project Tracking system
SFS – Statewide Financial System
LEA – Local Educational Agencies
SEDREF – NYSED reference system that contains identifying information on entities that do business with NYSED.
Grants Gateway (GG) – NYS’s online grant application and contract management system
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3.2 MINI-BID WITH STATEMENT OF WORK DOCUMENT AND ATTACHMENTS
This Statement of Work is comprised of the following:

•
•
•
•
•

Mini-Bid # PBITS 19-001
Appendix A: NYSED Information Protection Agreement
Attachment 01 - PBITS 19-001 - Financial Proposal
Attachment 02 - PBITS 19-001- Contractor References
Attachment 03 – PBITS 19-001- Administrative Proposal

3.3 ADDITIONAL TERMS AND CONDITIONS
As noted under section 2.6, the selected contractor must execute NYSED’s Information Protection Agreement (see
Appendix A) within 7 days after the contract has been executed.
New York State reserves the following rights. These reserved rights are applicable to an Authorized User’s Mini-Bid. The
Authorized User may reserve additional rights in the Mini-Bid.
1.
2.
3.
4.
5.
6.
7.
8.
9.
10.
11.
12.
13.
14.

15.
16.

17.

Reject any or all Contractor Submissions received in response to the Mini-Bid.
Withdraw the Mini-Bid at any time, in Authorized User’s sole discretion.
Make an award under the Mini-Bid in whole or in part.
Disqualify any Contractor whose conduct and/or Contractor Submission fails to conform to the
requirements of the Mini-Bid.
Seek clarifications and revisions of Contractor Submission(s).
Prior to the Submission opening, amend the Mini-Bid specifications to correct errors or oversights, or to
supply additional information, as it becomes available.
Prior to the Submission opening, direct Contractor to submit Contractor Submission modifications
addressing subsequent Mini-Bid amendments.
Eliminate any mandatory, non-material specifications that cannot be complied with by all of the
prospective Contractors.
Waive any requirements that are not material.
The Authorized User may utilize any and all ideas submitted in the Mini-Bids received.
Adopt all or any part of a Contractor’s Submission in selecting the optimum solution.
Negotiate with the Contractor(s) responding to this Mini-Bid within the Mini-Bid requirements to serve the
best interests of the State. This includes requesting clarifications of any or all Contractors’ Submissions.
All Contractor Submissions and accompanying documentation shall become the property of the
Authorized User and shall not be returned.
Require clarification at any time during the Mini-Bid process and/or require correction of arithmetic or
other apparent errors for the purpose of assuring a full and complete understanding of a Contractor’s
Submission and/or to determine a Contractor’s compliance with the requirements of the Mini-Bid.
The Authorized User reserves the right to exclude any price lists that do not fall within the scope of the
Mini-Bid.
Upon discovery of non-material completeness or conformance issues with a Contractor’s Submission,
contact the Contractor to attempt to cure the issue prior to completion of the evaluation of the Contractor’s
Submission.
OGS reserves the right to post information about Authorized User Contract usage of Centralized
Contracts.
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3.4 AUTHORIZED USER RESPONSIBILITIES
NYSED Responsibilities
• SED shall assign a Project Manager to supervise the Grants Management Fit Gap Analysis Project, and will
have program office and IT staff available as subject matter experts and for knowledge transfer.
• Work is expected to be conducted on site at NYSED (89 Washington Ave. Albany, NY. 12234) using NYSED
owned desktop computers and networking equipment, unless other mutually agreed to arrangements are
established. Parking will not be provided. Telephones will not be provided. Workspace cubicles will be
provided by NYSED.

3.5 AUTHORIZED USER DISPUTE RESOLUTION PROCEDURE
Disputes involving AUA, including the breach or alleged breach thereof, may not be submitted to binding arbitration
(except where statutorily authorized), but must, instead, be heard in a court of competent jurisdiction of the State of
New York.

3.6 ENHANCEMENT BUDGET PROVISION
Following the initial contract award, NYSED may wish to negotiate an Enhancement Budget in excess of the total cost
proposal. These enhancements shall not to exceed 10% of the initial total cost proposal. This figure is applied after the
negotiations with the tentative Awardee and should not be included with the Contractor’s submission in response to this
document. The total cost including the any enhanced budget amount may not exceed the Lot parameters from which
the award was made. Enhanced deliverables agreed to with the Contract Awardee shall be included and paid in the
final deliverable payment.

3.7 TRAVEL
Travel expenses will not be reimbursed. Any travel costs the vendor expects to incur must be included in the not to
exceed rates.

3.8 RETAINAGE
N/A

3.9 ADDITIONAL INCENTIVES
N/A

4. Contractor Response
4.0 CONTRACTOR RESPONSE
Contractor: Please convert the Administrative Response and Technical Proposal to PDF, attach the PDFs with the
Contractor’s full submission, and e-mail before the Mini-Bid Deadline as specified on page 1.
The Contractor’s full submission shall consist of of four responses:
•

Administrative Proposal (PDF format, including Attachment 03)

•

Technical Proposal (PDF format)

•

Financial Proposal (Excel format of completed Attachment 01)

•

Contractor References (PDF of completed Attachments 02)

See also Attachment 4- NYSED PBITS Checklist and Forms
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4.1. Administrative Response
The Contractor Submission must be fully and properly executed by an authorized person. By signing you
certify your express authority to sign on behalf of yourself, your company, or other entity and full knowledge
and acceptance of this Mini-Bid (including any Questions/Answers or addendums), the OGS Centralized
Contract and that all information provided is complete, true and accurate.
(Where Procurement Lobbying Law is applicable by the Authorized User, by signing, Contractor affirms that it
understands and agrees to comply with the Authorized User’s procedures relative to permissible
contacts. Information may be accessed at:
Procurement Lobbying: NYSED's Procurement Lobbying Law Policy Guidelines
The Authorized User will not be held liable for any cost incurred by the Contractor for work performed in the preparation
of a response to this Mini-Bid or for any work performed prior to the formal execution of an Authorized User Agreement.
Responses to the Mini-Bid must be received as specified in Key Dates and Events. Contractor assumes all risks for
timely, properly submitted deliveries of this Mini-Bid response. A Contractor is strongly encouraged to arrange for delivery
of Mini-Bid responses prior to the date of the bid opening. Late mini-bid responses will be rejected. The received time
of Mini-Bid responses will be determined by the clock at the Authorized User’s location.

4.2. Technical Response
The purpose of the Technical Proposal is to demonstrate the qualifications, competence, and capacity of the Bidder
to perform the services contained in this Mini-Bid. The Technical Proposal should demonstrate the qualifications of
the Bidder and of the staff to be assigned to provide the defined services.
A Technical Proposal that is incomplete in any material respect may be eliminated from consideration. The
following outlines the required information to be provided by Bidders, in the following order. The information
requested should be provided in the prescribed format. Responses that do not follow the prescribed format
may be eliminated from consideration. All responses to the Mini-Bid shall be subject to verification for
accuracy.
Please provide the information in the same order in which it is listed below, with tabulated format to match each
criterion. For example, Tab I – Title Page, Tab II – Table of Contents, Tab III – Executive Summary, etc. The Bidder’s
proposal should contain sufficient information to ensure NYSED of its accuracy. The Bidder’s Technical Proposal
(excluding attachments, work samples and project plan), should be limited to no more than 25 pages. Failure to
follow these instructions may result in disqualification.
If the Contractor’s proposal includes use of a subcontractor to meet the bid requirements and / or complete work on
the Mini-Bid’s required deliverables, the Contractor must note throughout the technical proposal when Contractor
resources and when subcontractor resources will be used. The Contractor must also note in the technical proposal
the name and business address of the subcontractor and the Contractor’s previous work with the subcontractor.
ITS reserves the right to require proof of the selected contractor and subcontractor agreement for work on the
required deliverables prior to executing a final agreement with the selected contractor.
Cost information must not be included in the Technical Proposal documents.
A. Title Page
The Title Page should identify the Mini-Bid subject and number; the Bidder's name and address; the name, address,
telephone number, and e-mail address of the Bidder’s contact person; and the date of the Proposal.
B. Table of Contents
The Table of Contents should identify each major section of the Bidder’s proposal, along with its initial-page number.
It shall also include all attachments or addendums to the Proposal.
C. Executive Summary
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The Bidder should provide a brief and concise description of the proposed approach and work effort. The Bidder
should describe any unique capabilities that speak to why its skills, experience and services may be superior to those
of its competitors.
D. Minimum Qualifications
The Bidder will provide documentation establishing it meets the requirements defined in Section 2.1.1 Minimum
Bidder Qualifications. See Minimum Qualifications Certification Form (Signature Required)
E. Experience and Staffing
In addition to meeting the Minimum Qualifications in Section 2.1 the Bidder shall elaborate and provide qualitative
details about its experience and ability to meet the preferred qualifications. This experience should include the
following:
Work Samples
The Bidder should provide relevant work samples including links to URLs and other artifacts that provide tangible
evidence of experience similar in nature to the work defined in this Mini-Bid. The bidder should provide detailed
descriptions of completed projects of similar scope of delivering requirements, analysis, design and architecture
solutions.
Company References
Using Attachment 02 – Contractor References, the Bidder should provide a minimum of three references that
represent its own relevant experience in systems analysis, design and architecture solutions.
Personnel
Bidders should provide a profile for each of the key staff proposed for this project, including subcontracted staff.
Profile information should include:
o
o
o
o
o
o

Name
Proposed role on this project and planned time to be spent on this project
Years of relevant experience
Description of relevant experience
Educational qualifications and professional certifications
Indication as to which referenced projects this individual worked on

F. Project Schedule and Staffing Plan
The Bidder should provide a detailed Schedule/Work Breakdown Structure that addresses the timeline for completing
the work identified (preferably in MS Project) according to the project timeline in Section 2.1.3. The schedule should
include:
o
o
o
o
o

Tasks and milestones
Start and finish dates/task durations
Task/Milestone dependencies (i.e., predecessors and successors)
Resource allocations
Critical path

The Bidder should also provide an accompanying staffing plan that includes, at a minimum:
o
o
o

Details of how staffing will be provided to meet the project deliverables over the entire lifecycle of the
engagement
The degree to which Bidder staff will work on-site at NYSED
Any assumptions that the Bidder has made about the expected level of effort of staff on the project

G. Approach
The Bidder should describe its approach to executing the project and achieving all required deliverables, including:
o

How its experience, practices, and procedures will ensure the project is successfully completed on time
and within budget
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o
o

How its approach will ensure a quality product and timely completion of deliverables
How its approach will ensure a sufficient level of quality of deliverables to support the advancement of the
project into an implementation phase

4.3. Financial Response
The Bidder shall complete and submit Attachment 01 – Mini-Bid Financial Proposal. Failure to comply with the
mandatory format and content requirements may result in disqualification. The bid price shall cover the cost
of furnishing all of the defined services and deliverables, including but not limited to materials, equipment, travel
expenses, profit and labor, and the performance of all work set forth in this document. The Mini-Bid Financial
Template requires the Bidder to provide pricing for each deliverable and a Total Fixed Price for the Project. Totals
will be automatically calculated based on the hours and pricing entered.
The Total Fixed Price for the Project as shown in Attachment 01 - Mini-Bid Financial Proposal will be used for the
cost evaluation.
.

5. Mini-Bid Evaluation Process
NYSED will evaluate each proposal based on the “Best Value” concept. This means that the proposal that best
“optimizes quality, cost, and efficiency among responsive and responsible offerors” shall be selected for award (State
Finance Law, Article 11, §163(1)(j)).
NYSED, at its sole discretion, will determine which proposal(s) best satisfies its requirements. NYSED reserves all
rights with respect to the award. All proposals deemed to be responsive to the requirements of this procurement will
be evaluated and scored for written technical qualities and cost. Proposals failing to meet the requirements of this
document may be eliminated from consideration. The evaluation process will include separate written technical
proposal, technical presentation and cost evaluations, and the result of each evaluation shall remain confidential until
all evaluations have been completed and a selection of the winning proposal is made.
The evaluation process will be conducted in a comprehensive and impartial manner, as set forth herein, by an
Evaluation Committee. The Technical Proposal and compliance with other Mini-Bid requirements (other than the
Cost Proposal) will be weighted at 70% of a proposal’s total score, and the information contained in the Cost Proposal
will be weighted at 30% of a proposal’s total score.
Bidders may be requested by NYSED to clarify the contents of their proposals. Other than to provide such information
as may be requested by NYSED, no Bidder will be allowed to alter its proposal or add information after the Deadline
for Submission of Proposals listed in Key Events and Dates.
In the event of a tie, the determining factors for award, in descending order, will be: (1) lowest cost; and (2) proposed
percentage of MWBE participation.

5.1. Submission Of Written Questions
There will be an opportunity available for submission of written questions and requests for clarification with regard to this
Mini-Bid. All questions and requests for clarification of this Mini-Bid should cite the particular section and paragraph
number where applicable and must be submitted via e-mail to: PBITS@nysed.gov.
It is the Bidder’s responsibility to ensure that any e-mail containing written questions and/or requests for clarification is
received at the above address no later than the Deadline for Submission of Written Questions as specified in Key Events
and Dates.
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5.2. Submission Review
NYSED will examine all proposals that are received in a proper and timely manner to determine if they meet the proposal
submission requirements, as described in Section 4 (Contractor Response), and include the proper documentation,
including all documentation required for the Administrative Response, as stated in this Mini-Bid. Proposals that are
materially deficient in meeting the submission requirements or have omitted material documents, in the sole opinion of
NYSED, may be rejected.

5.3. Technical Evaluation
A Technical Evaluation Committee (TEC) comprised of NYSED staff will review and evaluate all proposals that meet
minimum Bidder Qualifications and submission requirements. The TEC members will independently score each
Technical Proposal that meets the submission requirements of this Mini-Bid. The Technical Evaluation is 70% (up to 70
points) of the final score.
Technical Evaluation

70 Points

Written Technical Proposal
Experience (15 points)
Project Schedule and Staffing Plan (20 points)
Approach (20 points)
References

55

Presentation

10

5

5.4. Cost Evaluation
The Cost Evaluation Committee (CEC) will review and evaluate all Financial Proposal documents. The Financial
Proposals will be opened and reviewed for responsiveness to cost requirements. If a Financial Proposal is found to be
non-responsive, that proposal will not receive a cost score, and will be eliminated from consideration.
Each proposal that meets the submission requirements and meets the Financial Proposal requirements will receive a
cost score. The Financial Proposal will be scored based on a maximum of 30 points. The Total Bid Price submitted in
Attachment 01 - Mini-Bid Financial Proposal will be used for the cost evaluation.
The maximum cost score will be allocated to the proposal with the lowest, all-inclusive not-to-exceed maximum price. All
other responsive proposals will receive a proportionate score based on the relation of their Financial Proposal to the
proposals offered at the lowest final cost, using this formula:
C = (A/B) * 30 points
•
•
•

A is Total price of lowest cost proposal;
B is Total price of cost proposal being scored; and
C is the Cost score.

The Cost Evaluation is 30% (up to 30 points) of the final score. The total price quoted/negotiated will be a fixed-price for
the term of the Authorized User Agreement. Prices will remain firm for the entire Project duration
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5.5. Reference Checks
The Bidder must submit references using Attachment 02 (Contractor References). References will be checked during
the technical evaluation process. Failure to submit 3 successfully contacted references will impact your scores.

5.6. Initial Technical Score
The Initial Technical Score will be based on the technical evaluation team’s review and evaluation of the written proposal
and the results of the reference checks
.

5.7. Presentation of Project Approach
The bidder with the highest scoring initial total score (technical plus cost score) and any bidder scoring within 10 points
of the highest total score (no decimals, rounded down) will be invited to an interview/presentation before the technical
review committee. The presentation must be held on-site at NYSED offices in Albany, NY. Key project personnel bid
for the project must attend the presentation.
The presentation will last approximately one hour. Finalists are expected to make a presentation setting forth their
qualifications and experience. The presentation must also address the project approach described in the mini-bid
proposal. Throughout the interview, the interview committee will be free to ask questions of the finalist.

5.8. Final Score
A final score will be calculated by NYSED by adding the final technical evaluation points to the cost evaluation points.
The proposals will then be ranked based upon each Bidder’s Final Score.

5.9. Best And Final Offers
NYSED reserves the right to request best and final offers. In the event NYSED exercises this right, all Bidders who
submitted a proposal that met the minimum mandatory requirements will be asked to provide a best and final offer.
Bidders will be informed that, should they choose not to submit a best and final offer, the offer submitted with their proposal
will be construed as their best and final offer.

5.10. Award Recommendation
The contract issued pursuant to this proposal will be awarded to the vendor whose aggregate technical and cost score is
the highest among all the proposals rated. NYSED will make one award.

5.11. Debriefing and Protest
All unsuccessful bidders may request a debriefing within fifteen (15) calendar days of receiving notice from NYSED of
non-award. Bidders may request a debriefing by submitting a written request to cau@nysed.gov.
Bidders who receive a notice of non-award or disqualification may protest the NYSED award decision subject to the
following. The protest must be in writing and must contain specific factual and/or legal allegations setting forth the basis
on which the protesting party challenges the contract award by NYSED. The protest must be filed within ten (10) business
days of receipt of a debriefing or disqualification letter. The protest letter must be filed with cau@nysed.gov. A protest
review committee will be formed, which will include NYSED counsel, Counsel’s Office will provide the bidder with written
notification of the review team’s decision within seven (7) business days of the receipt of the protest. The NYSED Contract
Administration Unit (CAU) may summarily deny a protest that fails to contain specific factual or legal allegations, or where
the protest only raises issues of law that have already been decided by the courts.
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